## Addendum 1

## #02-23-20017-C EXTERIOR REMODEL OF 8830 SW STATE HWY 3 (BACE BUILDING)

## 6/12/2024

The following revisions to the scope of work take precedence:

• Roof: Removal of the existing tar-down roof is not required. TPO overlay is permitted.

If the contractor's bid is for removal, then the cost of any required asbestos testing, mitigation, and additional insulation needs to be included in the bid price.

Questions can continue to be received through June 17, 2024, at 4:30 PM.

To add yourself to the 'plan holders' list, e-mail <a href="mailto:ellena@portofbremerton.org">ellena@portofbremerton.org</a>.